Wednesday, 19 August 2020 14:59:01

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_spcom_prj-SPC-RAVI KUMAR SURPUR	28/07/2020 12:43:34	28/07/2020 15:41:43	28/07/2020 16:57:51	Approve	Approved as per rule.	Approved Document		Completed
Financial Bid Evaluation	Review Commercial Evaluation for tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	27/07/2020 16:55:06	28/07/2020 12:42:08	28/07/2020 12:43:33	Approve	Two bidder participated for this tender L1 Bidder U RAMESH ( ) Quoted RS 7967203.32 (L1) (+4.9876%) Above the Tender Amount. Tender is approved by Hon'ble Special Commissioner (copy is enclosed for kind reference).hence Submitted for kind approval of tender in E-portal.	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	16/05/2020 16:56:22	16/05/2020 16:56:38	27/07/2020 16:55:06	Approve	Two Bidders are participated for this work, out of which L1 Bidder U RAMESH ( ) Quoted RS 7967203.32 (L1) (+4.9876%) Above the Tender Amount and L2 Bidder T K SHANKARAPPA (MESPC INFRA PROJECTS PRIVATE LIMITED) Quoted RS 8195455.50 (L2) (+7.9954) Above . Tender is approved by Hon'ble Special Commissioner (copy is enclosed for your kind reference).hence forwarding for your approval through online.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	16/05/2020 16:56:22	16/05/2020 16:56:22	16/05/2020 16:56:22	Submit		Approved Document		Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	06/05/2020 11:28:08	12/05/2020 08:44:49	16/05/2020 16:56:21	Completed				Completed
Technical Bid Evaluation	Approval For Technical Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ce_yel-S P RANGANATH (I/C) CE YELAHANKA	02/05/2020 13:59:37	06/05/2020 11:27:09	06/05/2020 11:28:07	Approve	As per the recommendation of EE Byatarayanapura the technical bid is approved, financial bid may be opened	Approved Document		Completed
Technical Bid Evaluation	Evaluate Technical Qualifications for tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:44:43	21/04/2020 17:44:50	02/05/2020 13:59:37	Approve	Two bidders are participated for this tender, out of which both are technically qualified,hence technical bid forwarding for your kind approval.	Approved Document		Completed
Technical Bid Evaluation	Start Technical Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:44:43	21/04/2020 17:44:43	21/04/2020 17:44:43	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:44:30	21/04/2020 17:44:41	21/04/2020 17:44:43	Completed				Completed
Bid Evaluation	Technical Bids Opening for BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:44:18	21/04/2020 17:44:26	21/04/2020 17:44:30	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT40882	bbmp_ee2_yel-H T MOHAN DAS	21/04/2020 17:42:45	21/04/2020 17:43:01	21/04/2020 17:44:18	Completed				Completed

Comparative Statement

Tender Nu BBMP/2019-20/OW/WORK_INDENT40882

Tender Na Package 03 includes 1 works of Rs. 85.00 lakhs 1)Improvements to drains roads in Maruthi farm in Amruthanagar A Sector in ward no. 7 Byatarayanapura. Est cost Rs.85.00 lakhs.

						U RAMESH ( )		T K SHANKARAPPA (MESPC INFRA PROJECTS PRIVATE LIMITED)	
SNo	Item Name	Item Code	Unit	Estimate Q	Estimate Rate	Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	Earthwork e	1	Cum	800.3	137.8	110281.34	144.68	115787.40	148.82	119100.646
2	Providing ar	2	Cum	110.25	5421.9	597764.47	5692.45	627592.61	5855.65	645585.4125
3	Providing gr	3	Sqm	1451.25	742	1076827.5	779.03	1130567.2	801.36	1162973.70
4	Providing ar	4	Sqm	187.8	859.66	161444.14	902.56	169500.76	928.43	174359.154
5	Providing gr	5	Sqm	1035	966.72	1000555.2	1014.96	1050483.6	1044.06	1080602.10
6	KSRB 5-8.1	6	Sqm	1236	950.82	1175213.5	998.27	1233861.7	1026.89	1269236.04
7	Providing ar	7	Nos	4045	467.46	1890875.7	490.79	1985245.5	504.86	2042158.70
8	KSRB 5-9.1	8	Sqm	1820	39.22	71380.40	41.18	74947.60	42.36	77095.20
9	Providing ar	9	Nos	370	84.75	31357.50	88.98	32922.60	91.53	33866.10
10	KSRRB M1(	10	Cum	800.3	94.34	75500.302	99.05	79269.715	101.89	81542.567
11	Laying Rein	11	Mtr	135	3676.08	496270.80	3859.52	521035.20	3970.17	535972.95
12	Providing 1(	12	Cum	15.2	987.62	15011.824	1036.9	15760.88	1066.63	16212.776
13	Providing 4(	13	Cum	5.09	1091.43	5555.3787	1145.89	5832.5801	1178.74	5999.7866
14	Providing 2(	14	Cum	5.09	1091.43	5555.3787	1145.89	5832.5801	1178.74	5999.7866
15	Providing Fi	15	Cum	3.82	1054.29	4027.3878	1106.9	4228.358	1138.63	4349.5666
16	Providing ar	16	Nos	90	84.75	7627.50	88.98	8008.20	91.53	8237.70
17	Direction an	17	Nos	45	7274.78	327365.10	7637.79	343700.55	7856.76	353554.20
18	Providing ar	18	Sqm	381.5	39.22	14962.43	41.18	15710.17	42.36	16160.34
19	Supply MS.	19	Mtr	4712.5	84.75	399384.37	88.98	419318.25	91.53	431335.125
20	Painting on	20	Sqm	501.5	76.32	38274.48	80.13	40185.195	82.43	41338.645
21	Painting nev	21	cms	78750	1.06	83475.00	1.11	87412.50	1.14	89775.00
	Total Summary Amount					7588709.7	7967203.3	0.00	8195455.5	0.00
	% against Estimated Rate						4.9876		7.9954	
	% against CSR									
	Total Bid Amount						7967203.32 (L1)		8195455.50 (L2)	